DELIVERY ORDER
REQUEST FOR PROPOSAL (DO RFP)
issued under authority of Multiple Award Construction Contract (MACC)

DATE ISSUED: 4 September 2003

Virginia Air National Guard
Notice of DO RFP

Alter Bldg 2855, Temporary AGE Shop, VA AIR GUARD
Sandston, VA

TO: 8(a) MACC Contractors
FROM: BASE CONTRACTING OFFICE, VIRGINIA AIR NATIONAL GUARD

PROJECT SUMMARY:

Furnish dl plant, labor, equipment, materials, tools and other items required
to complete this project in accordance with these specifications, project
drawings and the terms of the basic contract. This project involves
remodeling al2’ x 18 office, al2 x 24'x 2’ toal crib, install athrough-the-
wall heat pump. Install fiberglass, new walls, suspended ceiling, cove base.
For a complete description of the work to be accomplished see the attached
Scope of Work.

PROJECT DRAWING (S) ARE ATTACHED AND WILL BE MADE PART OF THE
ISSUED DELIVERY ORDER.

SITE VISIT/PRE-PROPOSAL MEETING: Sitevisit is scheduled for 4 September
2003 at 1:30 PM. Assembly location will be the Base Contracting Office located in Bldg
3655.

RFIs ALL REQUESTS FOR INFORMATION MUST BE SUBMITTED IN WRITING
TO THE CONTRACTING OFFICE AT THE VIRGINIA AIR NATIONAL GUARD.
Submit your requests by email to james.cunningham@varich.ang.af.mil It is requested that
al RFIs be provided to the Contracting Office no later than (9 SEP 03).

SUBMISSION OF PROPOSAL S: Proposals are due to the Contracting Office on 10
September 2003 at 3 PM. Proposas shall be faxed, hand delivered or emailed in PDF
format to 192 MSG MSC, BASE CONTRACTING OFFICE, 61 Falcon Road, Sandston,
VA. Proposal shall consist of properly completed page 3 of this DO RFP.



PERFORMANCE PERIOD: Performance period shall be identified in offerors
proposal and shall be determined in accordance with the basic contract.

Construction cost rangeis between: $25,000 - $100,000
PROPOSAL ACCEPTANCE PERIOD: 20 caendar days.

BASISOF AWARD: In accordance with Section H, paragraph 3.2 and 3.3.3 award will be
based on low price. This project isfor construction - build only. Offerors must submit a
price on dl line items. The Government may award any or al line items at the time of
award.

X EVALUATION METHOD: Price
_ EVALUATION METHOD: Best Value

Evaluation factors for this award are past performance, quality of requested
submittals, performance time, price and betterments. Offers may be accepted as
the best value offer without awarding the offered betterments. Offers shall be
prepared to present their best value proposal in person no later than 24 hours after
time stated for submission of proposals.

FUNDING: Funds are presently available for this proposed delivery order.



PROPOSAL BID SCHEDUILE

ALTER BLDG 2855, TEMPORARY AGE SHOP, VA AIR GUARD
SANDSTON, VA

OFFEROR SHALL
COMPLETE THE FOLLOWING:

COMPANY NAME: DATE:

OFFEROR'S SIGNATURE:

NAME/TITLE OF PERSON AUTHORIZED TO SIGN ON BEHALF OF
CONTRACTOR

(Typeor Print)
ACKNOWLEDGEMENT OF AMENDMENT (S):

has received and considered the following

Company Name/ Offeror Signature
Amendment(s) in the submitted proposal for this project. (MACC contractor authorized
person shall initial each space below corresponding to issued amendments for this project.)

#1 ( ) #2 ( ) #3 ( ) #4( ) #5 ( )

BIDDING SCHEDULE

ALTER BLDG. 2855 FOR TEMPORARY AGE SHOP

ITEM # BID ITEM BID

1 Alter Bldg. 2855 for Temporary AGE Shop $

PERFORMANCE PERIOD : The contractor offers the following performance period
for completion of the project calendar days after Notice to Proceed.



SPECIFICATIONS and DRAWINGS
ALTER BLDG 2855, TEMPORARY AGE SHOP

Submittal Register and Drawings are provided in electronic format by email and at
http://va.ang.af.mil/solicitations.htm

Generic DEFAULT Specifications
FOR BID BUILD DELIVERY ORDERS

1. Primary construction default specifications are the Unified Facilities Guide
Specifications (UFGS), http://www.ccb.org/ufgs/ufgs.ntm. These specs are the result of
acollaborative effort between the Air Force, Army and Navy, and can be accessed and
are updated on the web.

2. Secondary specs are the Virginia Dept. of Transportation Road and Bridge
Specifications, http://www.virginiadot.org/business/const/spec-default.asp. The VDOT
specs may be used where applicable in lieu of the UFGS.

3. Other requirements include:

Virginia Work Area Protection Manual
Virginia Erosion and Sediment Control Manual
Chesapeake Bay Preservation Act
Virginia Dept. of Environmental Quality compliance
Base Hazardous M aterials procedures
Henrico County Building Code (see Virginia Uniform Statewide Building
Code,
http://www.co.henrico.va.us/bldg/appcodes.htm)
Applicable Federal Aviation Administration Advisory Circulars



CLAUSESOR DELIVERY ORDER REQUIREMENTS
SPECIFICTO
THE VIRGINIA AIR NATIONAL GUARD
ALTER BLDG 2855, TEMPORARY AGE SHOP
DELIVERY ORDER # (to be completed at time of award)

NOTICE TO PROCEED: Other than submittal of payment or performance bonds, the
Contractor shall not proceed with performance of this project until the Contractor receives a
separate Notice to Proceed from the Contracting Officer.

PERFORMANCE AND PAYMENT BONDS: In accordance with Contract Clause
52.228-15, Contractors are reminded that any amount awarded over $25,000 requires
submission of a Payment Bond, and a Performance Bond is required for awards in excess of
$100,000. Bonds are due no later than 10 calendar days after award.

PERFORMANCE PERIOD: (to be completed on award) days.
LIQUIDATED DAMAGES: N/A

WAGE RATES — The Davis Bacon wage decision applicable to this procurement is
General Decision Number VVA030005, modification number 0, dated 06/13/2003.

AFFIRMATIVE ACTION GOAL S— In accordance with Contract Clause 52.222-23, the
goals for this project will be 2.9% for minority participation in each trade and 6.9% for
female participation for each trade.

VIRGINIA STATE TAX: Any and al applicable Virginia State taxes shall be included in
the contractor's proposed price. The Contractor/Subcontractor is liable for sales tax on all
purchases of material and on al equipment rental costs necessary to perform the contract's
requirements. The government will make no equitable adjustments for failure to incorporate
tax liabilities into proposal.

GOVERNMENT INSPECTOR: The Contracting Officer's Technical Representative
(COTR) for this project will be Mr. Nelson Whitt, 804-236-6442.

INVOICING AND PAYMENT

The Government will make payment upon satisfactory completion of work AND receipt
of a proper certification for payment every 28 days, unless the performance period is less
than 60 days. Payment may be withheld unless al contractual requirements including but
not limited to: RECEIPT OF PROPER WEEKLY PAYROLLSIAW DAVISBACON
REQUIREMENTS, receipt of properly prepared invoices bearing the contract number
and other required items. Invoices shall be submitted in one single original to the



following address:

Base Contracting Office
M Sgt James Cunningham
61 Falcon Road

Sandston, VA 23150-2524

Payment will be made by DFAS in accordance with the Payments under Fixed-Price
Construction Contracts, FAR 52.232-5 and Prompt Payment for Construction Contracts,
FAR 52.232-27. All payments shall be made by electronic fundstransfer (EFT).

All requests for payments must include a Subcontractor Payment Register pursuant to
FAR 52.232-5 and a contractor’s certification that reads as follows:

| hereby certify, to the best of my knowledge and belief that —

(1) The amounts requested are only for performance in accordance with the
specifications, terms and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made for previous
payments received under this task order, and timely payments will be
made from the proceeds of the payment covered by this certification, in
accordance with subcontract agreements and requirements of Chapter
39 of Title 31, United States Code; and

(3) Thisrequest for progress payments does not include any amounts,
which the prime contractor intends to withhold or retain from
subcontractor or supplier in accordance with the terms and conditions
of the subcontract.

A release of claimsisrequired for all final payment requests and shall be submitted by
the contractor with their final invoice. Final invoice shall not be submitted until
Government acceptance of the completed project has been made in writing. Final invoice
shall be submitted along with a Release of Claims.

Content of Invoice. Requests for payment shall consist of (1) The Contractor’s invoice
showing, in summary form, the basis for arriving at the amount of the invoice; (2) The
contract performance statement which shall show, in detail, the estimated cost,
percentage of completion, and value of completed performance; and (3) Updated
progress and equipment delivery schedules.

Mailing of Invoices. Invoices shall be forwarded to the Contracting Officer in one
origina. Invoices not completed in accordance with requirements above will be returned
to the Contractor for correction of the deficiencies.

Payments to the Contractor. Payments shall be subject to reduction for overpayments or
increase for underpayments on preceding payments to the Contractor. Basis for the



Contracting Officer’s consideration to allow progress payment for material delivered on
the site (but not installed) and for completed preparatory work, as authorized under FAR
52.232-5 shall be (1) major high cost items and (2) long lead specia order items. In the
request for progress payment, such items shall be specifically identified in the
Contractor’ s estimates of work submitted for the Contracting Officer’s approval. At the
time of invoicing, the amount billed shall be supported by documents establishing its
value. Progress payment for material delivered on site but not installed, and for
completed preparatory work as authorized under FAR 52.232-5 shall be specificaly
identified in the schedule of prices. Only approved items shall be eligible for progress
payment.

Obligation of Government Payments. The obligation on the Government to make
payments required under the provisions of this order will, at the discretion of the
Contracting Officer, be subject to the following: (1) Reasonable deductions dueto
defects in material or workmanship; (2) Claims which the Government may have against
the Contractor under or in connection with the contract; (3) Unless otherwise adjusted,
repayment to the Government upon demand for overpayments made to the Contractor;
and (4) Receipt of payroll data (to include prime and subcontractors) covering the period
of performance of the invoiced amounts.

Unless otherwise authorized by the Contracting Officer, progress payments for Task
Orders with a performance period of less than 60 days are not authorized. Payment will
be made under the requirements for final payment requests in this section.

SCHEDULING OF PRE-FINAL AND FINAL INSPECTIONS

Notification for Pre-final. The Contractor and the Government will jointly conduct a pre-
final inspection prior to any final inspection. By requesting and conducting a pre-fina
inspection, the contractor certifies that they consider the project to be 100% complete.
Only one pre-final inspection will be conducted on each project. Request for the pre-
final shall be made in writing to the Contracting Officer at least 5 business days prior to
the desired date. The request for the pre-final will be rejected if the government
determines progress is less than 95% complete.

Pre-final Inspection. The COR will furnish discrepancies noted, in writing, to the
Contracting Officer. The Contracting Officer will furnish the complete punch list, in
writing, to the Contractor. Items noted on the punch list will be completed prior to
scheduling afinal inspection. As-builts, real property data, warranties, manuals, etc.,
shall be turned- in, unless otherwise noted at time of final inspection.

Notification for Final Inspection. When the Contractor is ready for final inspection, he
shall request so in writing to the Contracting Officer or his duly authorized representative
at least 2 days prior to the desired date.



Final Inspection. The Contractor shall perform the final inspection with the Contracting
Officer Representative (COR), consultant team, and/or representative of the using activity
in attendance as determined by the COR. Discrepancies noted will be corrected within
the time specified by the Contracting Officer.

Final Inspection shall not constitute acceptance of a project unless so stipulated by
issuance of a separate substantial completion certificate.

GOVERNMENT FURNISHED PROPERTY: None



